DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/01/2021
* * * BID CHECK REPORT * * * TIME: 08:38
PSSE JOB NO : 21A006 REVISION NO BIDS OPENED ON : Jun 16 2021
CONTRACT NO : 009700 REGION NO  :1 AWARDED ON : Jun 23 2021
VERSION NO : 3 WORK ORDER# : XL6202
iy L8R 009,092 s LOW BIDDER —--—---= =——————— 2ND BIDDER ——---—= =——————- 3RD BIDDER ------—-
TITLE :SR 9 & SR 92 APPLY-A-LINE, LLC CONSTRUCTION AHEAD, INC. DBA  SPECIALIZED PAVEMENT MARKING I
mﬁfﬁgi ‘ITI‘S:TALLATION 175 ROY RD SW BLDG C 9312 W 10TH AVENUE 99336-8521 11095 SW INDUSTRIAL WAY
21A006 SUITE A
PROJECT . HSTP-0005 (82) PACIFIC WA 980472135 KENNEWICK WA 993360616 TUALATIN OR 970629685
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 100085 CONTRACTOR NUMBER : 100342 CONTRACTOR NUMBER : 100230
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S -50.47 % 9.35% 36.21%
40,379.00 20,000.00 -20,379.00 44,154.00 3,775.00 55,000.00 14,621.00
2 REMOVING PAINT LINE
1910.0000 L.F. 2.0000 2.0000 0.00% 1.1500 -42.50 % 1.5000 -25.00%
3,820.00 3,820.00 0.00 2,196.50 -1,623.50 2,865.00 -955.00
3 REMOVING PLASTIC LINE
31680.0000 L.F. 1.0000 0.5000 -50.00 % 0.8000 -20.00 % 1.0000 0.00%
31,680.00 15,840.00 -15,840.00 25,344.00 -6,336.00 31,680.00 0.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -25.00 % 170.00 % 200.00 %
1,000.00 750.00 -250.00 2,700.00 1,700.00 3,000.00 2,000.00
LIQUID ASPHALT
5 ASPHALT FOR FOG SEAL
3.4000 TON 1,500.0000 4,000.0000 166.67 % 2,785.0000 85.67 % 1,500.0000 0.00%
5,100.00 13,600.00 8,500.00 9,469.00 4,369.00 5,100.00 0.00
EROSION CONTROL AND ROADSIDE PLANTING
6 INLET PROTECTION
8.0000 EACH 150.0000 200.0000 33.33% 250.0000 66.67 % 425.0000 183.33 %
1,200.00 1,600.00 400.00 2,000.00 800.00 3,400.00 2,200.00
7 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
TRAFFIC
8 TRANSPORTABLE ATTENUATOR
2.0000 EACH 20,000.0000 4,000.0000 -80.00% 6,500.0000 -67.50 % 6,500.0000 -67.50%
40,000.00 8,000.00 -32,000.00 13,000.00 -27,000.00 13,000.00 -27,000.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/01/2021
- * * * BID CHECK REPORT * * * TIME: 08:38
PSSE JOB NO : 21A006 REVISION NO BIDS OPENED ON : Jun 16 2021
CONTRACT NO : 009700 REGION NO  :1 AWARDED ON : Jun 23 2021
VERSION NO : 3 WORK ORDER# : XL6202
iy L8R 009,092 s LOW BIDDER —--—---= =——————— 2ND BIDDER ——---—= =——————- 3RD BIDDER ------—-
TITLE :SR 9 & SR 92 APPLY-A-LINE, LLC CONSTRUCTION AHEAD, INC. DBA  SPECIALIZED PAVEMENT MARKING I
LARE STEVENS VIC 175 ROY RD SW BLDG C 9312 W 10TH AVENUE 99336-8521 11095 SW INDUSTRIAL WAY
RUMBLE STRIP INSTALLATION
21A006 SUITE A
PROJECT . HSTP-0005 (82) PACIFIC WA 980472135 KENNEWICK WA 993360616 TUALATIN OR 970629685
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 100085 CONTRACTOR NUMBER : 100342 CONTRACTOR NUMBER : 100230
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
9 OPERATION OF TRANSPORTABLE ATTENUATOR
144.0000 HR 80.0000 90.0000 12.50% 90.0000 12.50 % 100.0000 25.00%
11,520.00 12,960.00 1,440.00 12,960.00 1,440.00 14,400.00 2,880.00
10 REPAIR TRANSPORTABLE ATTENUATOR
EST. 0.00% 0.00% 0.00%
3,000.00 3,000.00 3,000.00 3,000.00
11 PAINT LINE
167620.0000 L.F. 0.3000 0.2000 -33.33% 0.1800 -40.00 % 0.1600 -46.67 %
50,286.00 33,524.00 -16,762.00 30,171.60 -20,114.40 26,819.20 -23,466.80
12 PLASTIC LINE
210.0000 L.F. 11.0000 8.0000 -27.27% 6.0000 -45.45 % 10.0000 -9.09%
2,310.00 1,680.00 -630.00 1,260.00 -1,050.00 2,100.00 -210.00
13 PROFILED PLASTIC WIDE LANE LINE
33590.0000 L.F. 3.7500 3.0000 -20.00% 5.3500 42.67 % 3.5000 -6.67%
125,962.50 100,770.00 -25,192.50 179,706.50 53,744.00 117,565.00  -8,397.50
14 PLASTIC DRAINAGE MARKING
82.0000 EACH 60.0000 35.0000 -41.67% 50.0000 -16.67 % 45.0000 -25.00%
4,920.00 2,870.00 -2,050.00 4,100.00 -820.00 3,690.00 -1,230.00
15 SINUSOIDAL SHOULDER RUMBLE STRIP
17.1000 MI. 2,000.0000 2,500.0000 25.00% 1,625.0000 -18.75% 1,650.0000 -17.50%
34,200.00 42,750.00 8,550.00 27,787.50 -6,412.50 28,215.00  -5,985.00
16 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -15.16 % -30.30 % 6.04%
141,450.00 120,000.00 -21,450.00 98,585.00 -42,865.00 150,000.00 8,550.00
17 CONSTRUCTION SIGNS CLASS A
176.0000 S.F. 30.0000 50.0000 66.67 % 10.0000 -66.67 % 75.0000 150.00 %
5,280.00 8,800.00 3,520.00 1,760.00 -3,520.00 13,200.00 7,920.00
18 TUBULAR MARKERS
30.0000 EACH 120.0000 140.0000 16.67% 135.0000 12.50 % 100.0000 -16.67%
3,600.00 4,200.00 600.00 4,050.00 450.00 3,000.00 -600.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/01/2021

* * * BID CHECK REPORT * * * TIME: 08:38
PSSE JOB NO : 21A006 REVISION NO : BIDS OPENED ON : Jun 16 2021
CONTRACT NO : 009700 REGION NO  :1 AWARDED ON : Jun 23 2021
VERSION NO : 3 WORK ORDER# : XL6202
iy L8R 009,092 s LOW BIDDER —--—---= =——————— 2ND BIDDER ——---—= =——————- 3RD BIDDER ------—-
TITLE :SR 9 & SR 92 APPLY-A-LINE, LLC CONSTRUCTION AHEAD, INC. DBA  SPECIALIZED PAVEMENT MARKING I
LARE STEVENS VIC 175 ROY RD SW BLDG C 9312 W 10TH AVENUE 99336-8521 11095 SW INDUSTRIAL WAY
RUMBLE STRIP INSTALLATION
21A006 SUITE A
PROJECT . HSTP-0005 (82) PACIFIC WA 980472135 KENNEWICK WA 993360616 TUALATIN OR 970629685
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 100085 CONTRACTOR NUMBER : 100342 CONTRACTOR NUMBER : 100230
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
19 CONTRACTOR PROVIDED UNIFORMED LAW ENFORCEMENT
96.0000 HR 150.0000 115.0000 -23.33% 165.0000 10.00 % 145.0000 -3.33%
14,400.00 11,040.00  -3,360.00 15,840.00 1,440.00 13,920.00 -480.00
OTHER ITEMS
20 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
21 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
22 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
23 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
24 SPCC PLAN
L.S. -70.00 % -81.30 % -85.00%
5,000.00 1,500.00  -3,500.00 935.00 -4,065.00 750.00  -4,250.00
25 REFERENCING EXISTING PAVEMENT MARKINGS
L.S. -45.00% -12.36 % -24.00%
10,000.00 5,500.00 -4,500.00 8,764.00 -1,236.00 7,600.00 -2,400.00
CONTRACT TOTAL $545,110.50 $422,207.00 -22.55% $497,786.10 -8.68% $508,307.20 -6.75%

BASE TOTAL $545,110.50 $422,207.00 -22.55% $497,786.10 -8.68% $508,307.20 -6.75%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/01/2021

* * * BID CHECK REPORT * * * TIME: 08:38
PS&E JOB NO : 21A006 REVISION NO : BIDS OPENED ON : Jun 16 2021
CONTRACT NO : 009700 REGION NO 01 AWARDED ON : Jun 23 2021
VERSION NO :3 WORK ORDER# : XL6202
HWY SR 009,092 T 4TH BIDDER  ------= --===--=  "TTTTn seeeess o T
TITLE :SR 9 & SR 92 GRANITE CONSTRUCTION COMPANY

LAKE STEVENS VIC
RUMBLE STRIP INSTALLATION

1525 E. MARINE VIEW DRIVE

212006
PROJECT . HSIP-0009(82) EVERETT WA 982011927
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. -50.47% -100.00 %
40,379.00 20,000.00 -20,379.00 0.00
2 REMOVING PAINT LINE
1910.0000 L.F. 2.0000 2.4000 20.00% -100.00 %
3,820.00 4,584.00 764.00 0.00
3 REMOVING PLASTIC LINE
31680.0000 L.F. 1.0000 0.5000 -50.00% -100.00 %
31,680.00 15,840.00 -15,840.00 0.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -10.00% -100.00 %
1,000.00 900.00 -100.00 0.00
LIQUID ASPHALT
5 ASPHALT FOR FOG SEAL
3.4000 TON 1,500.0000 12,500.0000 733.33% -100.00 %
5,100.00 42,500.00 37,400.00 0.00
EROSION CONTROL AND ROADSIDE PLANTING
6 INLET PROTECTION
8.0000 EACH 150.0000 500.0000 233.33% -100.00 %
1,200.00 4,000.00 2,800.00 0.00
7 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00%
5,000.00 5,000.00 0.00
TRAFFIC
8 TRANSPORTABLE ATTENUATOR
2.0000 EACH 20,000.0000 5,200.0000 -74.00% -100.00 %

40,000.00 10,400.00 -29,600.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/01/2021

* * * BID CHECK REPORT * * * TIME: 08:38
PS&E JOB NO : 21A006 REVISION NO : BIDS OPENED ON : Jun 16 2021
CONTRACT NO : 009700 REGION NO 01 AWARDED ON : Jun 23 2021
VERSION NO :3 WORK ORDER# : XL6202
HWY SR 009,092 T 4TH BIDDER  ------= --===--=  "TTTTn seeeess o T
TITLE :SR 9 & SR 92 GRANITE CONSTRUCTION COMPANY

LAKE STEVENS VIC
RUMBLE STRIP INSTALLATION

1525 E. MARINE VIEW DRIVE

21A006
PROJECT . HSIP-0009(82) EVERETT WA 982011927
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
9 OPERATION OF TRANSPORTABLE ATTENUATOR
144.0000 HR 80.0000 100.0000 25.00% -100.00 %
11,520.00 14,400.00 2,880.00 0.00
10 REPAIR TRANSPORTABLE ATTENUATOR
EST. 0.00% 0.00%
3,000.00 3,000.00 0.00
11 PAINT LINE
167620.0000 L.F. 0.3000 0.2000 -33.33% -100.00 %
50,286.00 33,524.00 -16,762.00 0.00
12 PLASTIC LINE
210.0000 L.F. 11.0000 9.6000 -12.73% -100.00 %
2,310.00 2,016.00 -294.00 0.00
13 PROFILED PLASTIC WIDE LANE LINE
33590.0000 L.F. 3.7500 3.5000 -6.67% -100.00 %
125,962.50 117,565.00 -8,397.50 0.00
14 PLASTIC DRAINAGE MARKING
82.0000 EACH 60.0000 42.0000 -30.00% -100.00 %
4,920.00 3,444.00 -1,476.00 0.00
15 SINUSOIDAL SHOULDER RUMBLE STRIP
17.1000 MI. 2,000.0000 4,900.0000 145.00% -100.00 %
34,200.00 83,790.00 49,590.00 0.00
16 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -4.56% -100.00 %
141,450.00 135,000.00 -6,450.00 0.00
17 CONSTRUCTION SIGNS CLASS A
176.0000 S.F. 30.0000 38.8000 29.33% -100.00 %
5,280.00 6,828.80 1,548.80 0.00

18 TUBULAR MARKERS
30.0000 EACH 120.0000 167.0000 39.17% -100.00 %
3,600.00 5,010.00 1,410.00 0.00



DOT_RGGBO1

PS&E JOB NO : 21A006
CONTRACT NO : 009700

REVISION NO
REGION NO 1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

* * %

* *x *

DATE: 06/01/2021

TIME: 08:38
BIDS OPENED ON : Jun 16 2021
AWARDED ON : Jun 23 2021

VERSION NO :3 WORK ORDER# : XL6202
HWY SR 009,092 T 4TH BIDDER  ------= =---==-=-=  =tottes semmees o Tmmeees
TITLE :SR 9 & SR 92 GRANITE CONSTRUCTION COMPANY
mll:'rzﬁgi ‘ITI‘S:TALLATION 1525 E. MARINE VIEW DRIVE
21A006
PROJECT . HSIP-0009(82) EVERETT WA 982011927
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
19 CONTRACTOR PROVIDED UNIFORMED LAW ENFORCEMENT
96.0000 HR 150.0000 125.0000 -16.67% -100.00 %
14,400.00 12,000.00 -2,400.00 0.00
OTHER ITEMS
20 ROADSIDE CLEANUP
EST. 0.00% 0.00%
5,000.00 5,000.00 0.00
21 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00%
5.00 5.00 0.00
22 MINOR CHANGE
CALC 0.00% 0.00%
-1.00 -1.00 0.00
23 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00%
-1.00 -1.00 0.00
24 SPCC PLAN
L.S -90.00% -100.00 %
5,000.00 500.00 -4,500.00 0.00
25 REFERENCING EXISTING PAVEMENT MARKINGS
L.S. -42.00% -100.00 %
10,000.00 5,800.00 -4,200.00 0.00
CONTRACT TOTAL $545,110.50 $531,104.80 -2.57% $0.00
BASE TOTAL $545,110.50 $531,104.80 -2.57% NO BID THIS ALTERNATE NO BID THIS ALTERNATE




